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(CULTURAL RESOURCES)

GP1.

ARCHAELOGICAL MONITORING: [DPW, PDCI] [DPLU, PCC] [PC] [DPLU
FEE X2]

Intent: In order to comply with Mitigation Monitoring and Reporting Program
pursuant to 3100 5566 (TM), a Cultural Resource Grading Monitoring Program
shall be implemented. Description of Requirement: The County approved
‘Project Archaeologist,’ Native American Monitor, and the DPLU Permit
Compliance Coordinator (PCC), shall attend the pre-construction meeting with
the contractors to explain and coordinate the requirements of the grading
monitoring program. The Project Archaeologist (and Native American Monitor, if
contracted) shall monitor original cutting of previously undisturbed deposits in all
areas identified for development including off-site improvements. The grading
monitoring program shall comply with the County of San Diego Guidelines for
Determining Significance and Report Format and Content Requirements for
Archeological and Historic Resources. Documentation: The applicant shall
have the contracted Project Archeologist and Native American attend the
preconstruction meeting to explain the monitoring requirements. Timing: Prior
to Preconstruction Conference, and prior to any clearing, grubbing, trenching,
grading, or any land disturbances this condition shall be completed. Monitoring:
The [DPW, PDCI] shall invite the [DPLU, PCC] to the preconstruction conference
to coordinate the Cultural Resource Monitoring requirements of this condition.
The [DPLU, PCC] shall attend the preconstruction conference and confirm the
attendance of the approved Project Archeologist.

(PALEONTOLOGICAL RESOURCES)

GP2.

PALEONTOLOGICAL MONITORING: [DPW, PDCI] [PDS, PCC] [PC] [PDS,
FEE X2]

intent: In order to comply with Mitigation Monitoring and Reporting Program
pursuant to 3100 5566(TM), a Paleontological Resource Grading Monitoring
Program shall be implemented. Description of Requirement: The County
approved Project Paleontologist, and the PDS Permit Compliance Coordinator
(PCC), shall attend the pre-construction meeting with the contractors to explain
and coordinate the requirements of the grading monitoring program. The Project
Paleontologist shall monitor during the original cutting of previously undisturbed
deposits for the project, both on and off site, the Qualified Paleontological
Resources Monitor shall be on-site o monitor as determined necessary by the
Qualified Paleontologist. The grading monitoring program shall comply with the
County of San Diego Guidelines for Determining Significance and Report Format
and Content Requirements for Paleontological Resources. Documentation:
The applicant shall have the contracted Project Paleontologist attend the
preconstruction meeting to explain the monitoring requirements. Timing: Prior
to Preconstruction Conference, and prior to any clearing, grubbing, trenching,
grading, or any land disturbances this condition shall be completed. Monitoring:
The [DPW, PDCIH] shall invite the [PDS, PCC] to the preconstruction conference
to coordinate the Paleontological Resource Monitoring requirements of this
condition. The [PDS, PCC] shall attend the preconstruction conference and
confirm the attendance of the approved Project Paleontologist.

(BIOLOGICAL RESOURCES)

GP3.

GP4.

ENGINEER OF WORK

KIMLEY—HORN AND ASSOCIATES, INC.
401 B STREET, SUITE 600
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PHONE:  (619) 234—9411
FAX:  (619) 234—9433

Ao

MATTHEW BARLOW DATE
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BREEDING SEASON AVOIDANCE: [DPW] [Grading Permit]

Intent: In order to mitigate for potential impacts to breeding or nesting migratory
birds and/or burrowing owls that could occur during brushing, grading, and
clearing activities. Descripfion of Requirement: No brushing, grading, and
clearing of vegetation shall occur during the breeding season for the burrowing
owl and migratory birds (February 1 through August 31). Documentation: The
grading permit shall include this note. Timing: This condition applies
throughout the duration of the clearing and grading. Monitoring: The [DPW,
PDC/] shall not allow any grading between February 1 and August 31.

BURROWING OWL SURVEY: [DPW] [Grading Permit]

Intent: In order to mitigate for potential impacts to the burrowing owl that could
occur during brushing, grading, and clearing activities. Description of
Requirement: During the allowed grading period (September 1 through January
31), a pre-construction survey shall be conducted to identify any active burrows
in accordance with Section 3.0 of the County’s adopted Strategy for Mitigating
Impacts to Burrowing Owls in the Unincorporated County. Weed removal (by
whacking, bush hogging, or mowing) shall be conducted as part of the pre-
construction survey, under the guidance of a qualified biological monitor, o make
all potential burrows more visible and to avoid injuring owls by burrow collapse.

As a component of this survey, cameras shall be used to verify whether burrows
are occupied by burrowing owils.

a. If burrowing owls are not detected during pre-grading surveys, based on
Section 3.4.1.1 of the Burrowing Owl Strategy, the following shall be
required:

1 Following the initial pre-grading survey, the site must be monitored
for new burrows each week until grading is complete.

2) If burrowing owls were not found on the site during the pre-grading
survey but are found to be using the site occasionally for roosting
or foraging, they should be allowed to do so with no changes in the
grading or grading schedule.

3) If burrowing owls were not found on the site during the pre-grading
survey but are found to be using the site repeatedly for roosting or
foraging, the County’s mitigation monitor should be notified and the
portion of the site that has not been graded should be searched for
burrows. If no burrow is found, only notification of the County’s
mitigation monitor is needed. If an active burrow is found, the
procedures in section 3.4.1.2 of the Burrowing Owl Strategy must
be followed.

4) If a burrowing owl begins using a burrow on the site at any time
after the initial pre-grading survey grading begins, procedures
described in section 3.4.1.2 of the Burrowing Owl Strategy must be
followed.

5) Any actions other than these require the approval of the County,
USFWS and CDFG.

6) Burrowing owls may not be injured or killed.

b. If owls are present, based on Section 3.4.1.2 of the Burrowing Owil
Strategy, the following shall be required:

1) If one or more burrowing owls are using burrows on or within 300
feet of the proposed grading, the County Mitigation Monitoring
Coordinator should be contacted. The County Mitigation Monitoring
Coordinator will contact the USFWS and CDFG regarding the
eviction of the owls and collapse of the burrows, and will enlist the
help of a County staff biologist to continue with the coordination
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with the wildlife agencies and a qualified burrowing owl biologist
regarding the burrowing owls. No grading shall occur within 300
feet of an active burrow.

2) If the owl is using a burrow on the site and it is not the breeding
season, the owl may be evicted as described in section 4.5.4 of the
Burrowing Owl Strategy after a qualified burrowing owl biologist has
ensured, by using a fiber optic camera or other appropriate device
that no eggs or young are in the burrow. Eviction requires written
concurrence from the USFWS and CDFG prior to implementation.

3) If a burrow is being used and it is the breeding season, grading
shall not occur within 300 feet of the burrow until the young have
fledged and are no longer dependent on the burrow, at which time
the burrowing owls can be evicted. Eviction requires written
concurrence from the USFWS and CDFG prior to implementation.

4) Grading closer than 300 feet may occur with concurrence from the
USFWS, CDFG, and County Mitigation Monitoring Coordinator.
This distance will depend on the burrow’s location in relation to the
site’s topography and other physical and biological considerations.

5)  Burrowing owls may not be injured or killed.

6) Burrowing owls are known to use open pipes, culverts, excavated
holes, and other burrow-like structures at construction sites.
Therefore, measures should be taken to discourage colonization or
recolonization at the construction site by burrowing owls. Such
measures include, but are not limited to, ensuring that the ends of
all pipes and culverts are covered when they are not being worked
on, and covering rubble piles, dirt piles, ditches, and berms.

Documentation:  The results of the pre-construction survey must be
immediately provided to the County Mitigation Monitoring Coordinator, CDFG,
and USFWS prior to grading, and must be provided in writing. A written and
signed pre-construction survey report must follow within 14 days of the survey or
burrowing owl eviction and include maps of the project site and burrowing owl

locations. on._aerial photos in_the format described in the County's mapping.

guidelines. [f owls are determined to be present within the burrows, the applicant
shall submit wildlife agency concurrence for eviction, a written report of the
passive relocation measures undertaken to preclude direct impacts to burrowing
owl individuals, and the Project biologist shall certify that all owls have vacated
any occupied burrows. Timing: A pre-construction survey shall occur no more
than 30 days prior to commencement of brushing, grading, or clearing activities

Description of Requirement: A County approved biologist shall perform
biological monitoring during all grading, clearing, grubbing, trenching, and
construction activities. “The Project Biologist shall also perform the following
duties before construction to comply with the conditions of this Grading Plan and
mitigation measure 27:

a. Complete all required burrowing owl surveys, monitoring and follow-up
according to the Burrowing Owl Strategy.

b. Supervise and verify placement of temporary fencing of impact limits.
The placement of such fencing shall be approved by the PDS, Permit
Compliance Section.

c. The Biologist shall attend the preconstruction meetings and other
meetings to discuss burrowing owl avoidance requirement$. Such
meeting shall include the PDS Permit Compliance Section.

Documentation: The Biological Monitor shall prepare written documentation
that certtifies that the temporary fencing has been installed and that all
construction staff has been trained on the site sensitive biological resources that
are to be avoided. Timing: Prior to Preconstruction Conference, and prior to any
clearing, grubbing, trenching, grading, or any land disturbances this condition
shall be completed. Monitoring: The [DPW, PDCH shall invite the [PDS, PCC]
to the preconstruction conference to coordinate the Biological Monitoring

requirements of this condition. The [PDS, PCC] shall attend the preconstruction

conference and verify the installation of the temporary fencing and approve the
training documentation prepared by the biologist.

DURING CONTRUCTION: (The following actions shall occur throughout the duration
of the grading consfruction}.

(BIOLOGICAL RESOURCES)

GP6.

CP7.

GP8.

FUGITIVE DUST: [DPW] [Grading Permif]

Intent: In order to mitigate for indirect impacts to local wildlife due to fugitive
dust, watering of unpaved surfaces shall occur during grading activities.
Description of Requirement: Active construction areas and unpaved surfaces
shall be watered per County standards to reduce potential indirect impacts
caused by fugitive dust. Documentation: The grading permit shall include this
note. Timing: This condition applies throughout the duration of the clearing
and grading. Monitoring: The Permit Compliance Engineer (as defined in
Section 87.420 of the County Grading Ordinance) shall provide
documentation/evidence of compliance with each note in the regular reports
required pursuant to Section 87.420(a) of the County’s Grading Ordinance.

TEMPORARY FENCING FOR ERRANT CONSTRUCTION IMPACTS: [DPLU]
[Grading Permif]

Intent: In order to prevent errant grading or clearing beyond the proposed
construction limits that could impact sensitive vegetation communities or species
intended for preservation. Description of Requirement: Orange construction
fencing shall be installed around the approved limits of impacts to define the
grading boundaries and prevent unintended impacts. Documentation:
Grading plans shall include a note documenting this requirement. Timing: Prior
to any clearing, grubbing, trenching, grading, or any land disturbances the
fencing shall be installed, and shall remain for the duration of the grading and
clearing. Monitoring: The Permit Compliance Engineer (as defined in Section
87.420 of the County Grading Ordinance) shall provide documentation/evidence
of compliance with each note in the regular reports required pursuant to Section
87.420(a) of the County’s Grading Ordinance.

CONSTRUCTION RESTRICTIONS: [DPW] [Improvement Plans and Building
Permits]

Intent: In order to mitigate for potential indirect impacts to breeding or nesting
birds (including raptors) that could be impacted by construction activities.
Description of Requirement: Construction noise may not exceed 60 dB Leq at
any raptor or burrowing owl nest site. A pre-construction survey shall be
conducted by a County-approved biologist to determine whether construction
activities are located within 300 feet of ground dwelling raptor nests.
Construction activities may not proceed within 300 feet of active ground dwelling
raptor nests. This limitation may only be waived by the Director of DPLU if a
noise report by a County-approved noise consultant certifies that noise levels
would not exceed 60 dB Leq at the nest site. If the noise report determines that
noise mitigation measures such as noise barriers are necessary fo bring noise
levels to below 60 dB Leg at the nest site(s), they shall be installed prior to starting
construction. Timing: These restrictions shall be documented on all Project

improvement plans and building permits. Pre-construction surveys shall occur
no more than 7 days prior to construction activities. [If noise barriers or other
noise mitigation measures are required, such measures shall be installed prior to
commencement of any construction activities which occur within 300 feet of
ground dwelling raptor nests. Documentation: The DPW shall ensure that
improvement plans and building permits include a note documenting these
requirements. The applicant shall prepare a pre-construction survey no more
than 7 days prior to the commencement of construction activities to determine
whether construction activities are proposed within 300 feet of ground dwelling
raptor nests. If construction activities are proposed within 300 feet of ground
dwelling raptor nests, the applicant shall provide a noise report prepared by a
County-approved noise consultant specifying what mitigation measures, if any,
are required to bring the noise level at the nest site(s) below 60 dB L.q If noise
mitigation measures are required, the applicant shall provide evidence (e.g.,
photos) that demonstrates that the measures have been undertaken in
accordance with the noise report. Monitoring: The DPW shall review
improvement plans and building permits fo ensure that the required notes have
been included on the plans. The DPLU shall review the pre-construction survey,
noise report, and evidence that noise minimization measures have been
undertaken to ensure that the requirements specified by this measure have been
adhered to.

(CULTURAL RESOURCES)

GP9. ARCHAEOLOGICAL MONITORING: [DPW, PDCI] [DPLU, PCC] [DPLU, FEE

X2}

Intent: In order to comply with Mitigation Monitoring and Reporting Program
pursuant to 3100 5566 (TM), and the County of San Diego Guidelines for
Determining Significance and Report Format and Content Requirements for
Archeological and Historic Resources , Cultural Resource Grading Monitoring
Program shall be implemented. Description of Requirement: The Project
Archaeologist (and Native American Monitor, if contracted) shall monitor original
cutting of previously undisturbed deposits in all areas identified for development
including off-site improvements. The grading monitoring program shall comply
with the following requirements during grading:

a. During the original cutting of previously undisturbed deposits, the Project
Archaeologist and Native American Monitor shall be onsite as determined
necessary by the Project Archaeologist. Inspections will vary based on the
rate of excavation, the materials excavated, and the presence and
abundance of artifacts and features. The frequency and location of
inspections will be determined by the Project Archaeologist in consultation

with the Native American Monitor. Monitoring of cutting of previously
disturbed deposits will be determined by the Project Archaeologist.

b. In the event that previously unidentified potentially significant cultural

resources are discovered, the Project Archaeologist, in consultation with -

the Native American monitor, shall have the authority to divert or
temporarily halt ground disturbance operations in the area of discovery to
allow evaluation of potentially significant cultural resources. At the time of
discovery, the Project Archaeologist shall contact the DPLU Staff
Archaeologist. The Project Archaeologist, in consultation with the DPLU
Staff Archaeologist, shall determine the significance of the discovered
resources. Construction activities will be allowed to resume in the
affected area only after the DPLU Staff Archaeologist has concurred with
the evaluation. For significant cultural resources, a Research Design and
Data Recovery Program to mitigate impacts shall be prepared by the
Project Archaeologist and approved by the Staff Archaeologist, then
carried out using professional archaeological methods.

C. If any human bones are discovered, the Project Archaeologist shall
contact the County Coroner and the DPLU Staff Archaeologist. If the
remains are determined to be of Native American origin, the Most Likely
Descendant, as identified by the Native American Heritage Commission,
shall be contacted by the Project Archaeologist in order to determine
proper treatment and disposition of the remains.

d. The Project Archaeologist shall submit monthly status reports to the
Director of Planning and Land Use starting from the date of the Notice to
Proceed to termination of implementation of the grading monitoring
program. The reports shall briefly summarize all activities during the
period and the status of progress on overall plan implementation. Upon
completion of the implementation phase, a final report shall be submitted
describing the plan compliance procedures and site conditions before and
after construction.

Documentation: The applicant shall implement the grading monitoring program
pursuant to this condition. Timing: The following actions shall occur throughout
the duration of the grading construction. Monitoring: The [DPW, PDCI] shall
make sure that the Project Archeologist is on-site performing the Monitoring

duties of this condition. The [DPW, PDCI] shall contact the [DPLU, PCC] if the
Project Archeologist or applicant fails to comply with this condition.

(NOISE)

GP10. TEMPORARY NOISE IMPACTS: [DPLU, PCC] [DPW, PDCI] [DPLU, FEE X1].

Intent: In order to comply with the County of San Diego Noise Ordinance
36.408 , the following noise afttenuation measures shall be implemented to

reduce the cumulative sound levels generated from project grading operations.
Description of Requirement: If cumulative grading operations are
simultaneously occurring at a shared property line where and occupied structure
is located, construction equipment operations shall be relocated to a distance of
225 feet from the shared property line. Documentation: The applicant shall
provide a letter of agreement to this condition. Timing: The following actions
shall occur throughout the duration of the grading operations. Monitoring: The
[DPLU, PCC] shall review the letter of agreement of this condition to
demonstrate compliance with County construction noise standards (Noise
Ordinance, Section 36.409).

(PALEONTOLOGICAL RESOURCES)

GP11. PALEONTOLOGICAL MONITORING: [DPW, PDCI] [PDS, PCC] [PC] [PDS,

FEE X2}

Intent: In order to comply with Mitigation Monitoring and Reporting Program
pursuant to 3100 5566(TM), and the County of San Diego Guidelines for
Determining Significance and Report Format and Content Requirements for
Paleontological Resources, a Grading Monitoring Program shall be implemented.
Description of Requirement: The Project Paleontologist shall monitor During
the original cutting of previously undisturbed deposits for the project, both on and
off site, the Qualified Paleontological Resources Monitor shall be on-site to
monitor as determined necessary by the Qualified Paleontologist. The grading
monitoring program shall comply with the following requirements during grading:

a. If paleontological resources are encountered during grading/excavation,
the following shall be completed:

1) The Qualified Paleontological Resources Monitor shall have the
authority to direct, divert, or hailt any grading/excavation activity
untit such time that the sensitivity of the resource can be
determined and the appropriate salvage implemented.

2) The Qualified Monitor shall immediately contact the Qualified
Paleontologist.

3) The Qualified Paleontologist shall contact the County’'s Permit
Compliance Coordinator immediately.

4) The Qualified Paleontologist shall determine if the discovered
resource is significant. [f it is not significant, grading/excavation
shall resume.” ‘

b. If the paleontological resource is significant or potentially significant, the
Qualified Paleontologist or Qualified Paleontological Resources Monitor,
under the supervision of the Qualified Paleontologist, shall complete the
following tasks in the field:

1 Salvage unearthed fossil remains, including simple excavation of
exposed specimens or, if necessary, plaster-jacketing of large
and/or fragile specimens or more elaborate quarry excavations of
richly fossiliferous deposits;

2) Record stratigraphic and geologic data to provide a context for the
recovered fossil remains, typically including a detailed description
of all paleontological localities within the project site, as well as the
lithology of fossil-bearing strata within the measured stratigraphic
section, if feasible, and photographic documentation of the
geologic setting; and

3) Transport the collected specimens to a laboratory for processing
(cleaning, curation, cataloging, etc.).

Documentation: The applicant shall implement the grading monitoring program
pursuant to this condition. Timing: The following actions shall occur throughout
the duration of the grading construction. Monitoring: The [DPW, PDCI] shall
make sure that the Project Archeologist is on-site performing the Monitoring
duties of this condition. The [DPW, PDCI/] shall contact the [PDS, PCC] if the
Project Paleontologist or applicant fails to comply with this condition.

ROUGH GRADING: (Prior fo rough grading approval and issuance of any building
permit).

(PALEONTOLOGICAL RESOURCES)

GP12. PALEONTOLOGICAL MONITORING: [PDS, PCC] [RG, BP] [PDS, FEE]
Intent: In order to comply with the adopted Mitigation Monitoring and Reporting
Program (MMRP) pursuant to 3100 5566(TM), and the County of San Diego
Guidelines for Determining Significance and Report Format and Content
Requirements for Paleontological Resources, a Grading Monitoring Program
shall  be implemented. Description of Requirement:  The Project
Paleontologist shall prepare one of the following letters upon completion of the
grading activities that require monitoring:

a. If no paleontological resources were discovered, submit a “No Fossils
Found” letter from the grading contractor to the [PDS, PCC] stating that
the monitoring has been completed and that no fossils were discovered,

final negative letter report or field monitoring memo for compliance with the
project MMRP, and inform [DPW, PDCI] that the requirement is completed.

FINAL GRADING RELEASE: (Prior to any occupancy, final grading release, or use of
the premises in reliance of this permit).

(CULTURAL RESOURCES)

GP13. ARCHAEOLIGICAL MONITORING REPORT: [DPLU, PCC] [RG, BP] [DPLU,
FEE].

Intent: In order to comply with the adopted Mitigation Monitoring and Reporting
Program (MMRP) pursuant to 3100 5566 (TM), and the County of San Diego
Guidelines for Determining Significance and Report Format and Content Requirements
for Archaeological Resources, a Grading Monitoring Program shall be implemented.
Description of Requirement: The Project Archaeologist shall prepare a final report
that documents the results, analysis, and conclusions of all phases of the
Archaeological Monitoring Program if cultural resources were encountered during
grading. The report shall include the following:

a. Department of Parks and Recreation Primary and Archaeologtcal Site
forms.

b. Daily Monitoring Logs

c. Evidence that all cultural resources collected during the grading
monitoring program have been submitted to a San Diego curation facility
that meets federal standards per 36 CFR Part 79, and, therefore, would
be professionally curated and made available to other
archaeologists/researchers for further study. The collections and
associated records, including title, shall be transferred to the San Diego
curation facility and shall be accompanied by payment of the fees
necessary for permanent curation. Evidence shall be in the form of a
letter from the curation facility stating that archaeological materials have
been received and that all fees have been paid.

c. If no cultural resources are discovered, a brief letter to that effect must be
submitted stating that the grading monitoring activities have been
completed. Daily Monitoring Logs must be submitted with the negative
monitoring report.

Documentation: The applicant shall submit the report to the [DPLU, PCC] for
review and approval. Timing: Prior to the occupancy of any structure or use of
the premises and prior to Final Grading Release (Grading Ordinance Sec.
87.421.a.3), for 3100 5566 (TM), the final report shall be completed. Monitoring:

The [DPLU, PCC] shall review the final report for compliance with the project
MMRP, and inform [DPW, PDCI] that the requirement is completed.

GP14.PALEONTOLOGICAL MONITORING: [PDS, PCC] [RG, BP] [PDS, FEE].
Intent: In order to comply with the adopted Mitigation Monitoring and Reporting
Program (MMRP) pursuant to 3100 5566(TM), and the County of San Diego
Guidelines for Determining Significance and Report Format and Content
Requirements_for Paleontological Resources, a Grading Monitoring Program
shall be implemented. Description of Requirement: The Project
Paleontologist shall prepare a final report that documents the results, analysis,
and conclusions of all phases of the Paleontological Monitoring Program if
resources were encountered during grading. The report shall include the
following:

a. If paleontological resources were discovered, the Following tasks shall be
completed by or under the supervision of the Project Paleontologist:

1) Prepare collected fossil remains for curation, to include cleaning
the fossils by removing the enclosing rock material, stabilizing
fragile specimens using glues and other hardeners, if necessary,
and repairing broken specimens;

2) Curate, catalog and identify all fossil remains fo the lowest taxon
possible, inventory specimens, assigning catalog numbers, and
enter the appropriate specimen and locality data into a collection
database;

3) Submit a detailed report prepared by the Project Paleontologist in
the format provided in Appendix D of the County of San Diego’s
Guidelines for Determining Significance for Paleontological
Resources and identifying which accredited institution has agreed
to accept the curated fossils. Submit TWO hard copies of the final
Paleontological Resources Mitigation Report to the Director of PDS
for final approval of the mitigation, and submit an electronic copy of
the complete report in Microsoft Word on a CD. In addition, submit
one copy of the report to the San Diego Natural History Museum
and one copy to the institution that received the fossils.

4) Transfer the cataloged fossil remains and copies of relevant field
notes, maps, stratigraphic sections, and photographs to an
accredited institution (museum or university) in California that
maintains paleontological collections for archival storage and/or
display, and submit Proof of Transfer of Paleontological Resources,
in the form of a letter, from the director of the paleontology

department of the accredited institution to the Director of PDS
verifying that the curated fossils from the project site have been
received by the institution.”

b. If no resources were discovered, a brief letter to that effect and stating
“that the grading monitoring activities have been completed, shall be sent
to the Director of Planning and Land Use by the Project Paleontologist.

DOCUMENTATION: The applicant shall submit the lefter report to the [PDS,
PCC] for review and approval. TIMING: Prior to the occupancy of any structure
or use of the premises in reliance of 3100 5566(TM), and prior to Final Grading

-~ Release- {Grading Ordinance Sec. 87.421.a.3) for the final report shall be
completed. MONITORING: The [PDS, PCC] shall review the final report for
compliance with the project MMRP, and inform [DPW, PDCI] that the
requirement is completed.
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